ADDENDUM CC4

DLR GROUP
901 5th Avenue, Suite 700
Seattle, WA 98164
P 206-461-6000
F 206-461-6049

May 18, 2012

NOTICE TO BIDDERS: Amend the Project Manuals and Drawings to the above-referenced project as follows:

DRAWINGS

ITEM NO. 1 FP1.01, FP1.03, FP1.06, FP1.08, FP1.09, FP1.12 – FIRE PROTECTION PLANS
   A. Delete General Note #2 in its entirety and replace with the following:
      1. “Fire Protection Contractor is encouraged to attend the pre-bid site walk through. See Specification Division 1.”

GENERAL QUESTIONS

ITEM NO. 2 Specification 004100 references liquidated damages. What are the Owner’s liquidated damages requirements?

A. **DLR Group Response:** Liquidated damages are assessed to cover additional security controls including but not limited to loss of inmate occupancy, additional security escort provided by the Department of Corrections to the contractor, and additional construction administration by Facility Services and design team.

B. Liquidated Damages shall be assessed based on contractor’s approved schedule of phased work submitted at the beginning of the construction prior to the contractor occupying the building.

C. Liquidated Damages shall be $2,500.00 per day after scheduled final completion.

END OF ADDENDUM CC4