

# AGENDA REQUEST FORM

**Return completed form and complete agenda item to the Clerk of the Board  
Yakima County Commissioners' Office, Room 232**

Prepared by:  
Brian Griff, Director

Department: Facilities Services

Requested Agenda Date: June 9, 2020

Presenting: Brian Griff

*Board of County Commissioners Record Assigned*  
BOCC Agreement  
# **127-2020**  
*Yakima County, WA*

**APPROVED FOR AGENDA:**  
 Consent       Regular  
*Board of County Commissioners Determined*

Document Title:  
Execute contract with M Seigny Construction, Inc. for the Yakima County Sundome Facility Improvements Project.

Action Requested: *Check Applicable Box*


PASS RESOLUTION       EXECUTE or AMEND AGREEMENT CONTRACT or GRANT  
 ISSUE PROCLAMATION     PASS ORDINANCE     OTHER \_\_\_\_\_

Describe Fiscal Impact:  
Execute contract of \$623,000.00 not including Washington State Sales Tax to M. Seigny Construction, Inc., 1212 N. 16th Avenue, Ste #1, Yakima, WA 98902.

Background Information:  
The Yakima County Sundome Facility Improvements are part of a series of maintenance and improvement projects to be performed throughout State Fair Park facilities in 2020 and 2021. This series of projects will be funded by bond proceeds as part of a capital investment in State Fair Park including ADA, structural, electrical, lighting, roofing, bleachers, HVAC, paint, and restroom upgrades.

Summary & Recommendation:  
Director of Facilities Services recommends executing contract with M. Seigny Construction, Inc.

Motion:  
Execute Contract.

Department Head/ Elected Official  
  
Signature

**AGREEMENT** Attached Is Approved as to Form  
Corporate Counsel Initial D.D.C.

*Late Agenda Requests Require BOCC Chairman Signature:*  
\_\_\_\_\_

**BOARD OF YAKIMA COUNTY COMMISSIONERS  
AGREEMENT**

**Agreement Number**

BOCC Agreement

**127 - 2020**

Yakima County, WA

**BOARD OF COUNTY COMMISSIONERS**

\_\_\_\_\_  
Norm Childress, Chairman

\_\_\_\_\_  
Ron Anderson, Commissioner


\_\_\_\_\_  
Victoria L. Baker, Commissioner

**DATED**

*Attest:*

\_\_\_\_\_  
Melissa Paul, *Clerk of the Board*  
\_\_\_\_\_  
Linda Kay O'Hara, *Deputy Clerk*

**Approved as to Form:**

  
\_\_\_\_\_  
*Deputy Prosecuting Attorney*  
WSBA #35901



# Document A101® – 2017

127-2020

Yakima County, WA

## Standard Form of Agreement Between Owner and Contractor where the basis of payment is a Stipulated Sum

**AGREEMENT** made as of the 9th day of June in the year Two thousand twenty  
*(In words, indicate day, month and year.)*

**BETWEEN** the Owner:  
*(Name, legal status, address and other information)*

Yakima County  
128 N. 2<sup>nd</sup> Street  
Yakima, WA 98901

and the Contractor:  
*(Name, legal status, address and other information)*

M Seigny Construction, Inc.  
1212 N. 16<sup>th</sup> Avenue, #1  
Yakima, WA 98902

for the following Project:  
*(Name, location and detailed description)*

SunDome Improvements  
2020-2021 Capital Improvements  
State Fair Park

The Architect:  
*(Name, legal status, address and other information)*

BORArchitecture, pllc  
1320 North 16<sup>th</sup> Avenue, Suite C  
Yakima, WA 98902

The Owner and Contractor agree as follows.

**ADDITIONS AND DELETIONS:**

The author of this document has added information needed for its completion. The author may also have revised the text of the original AIA standard form. An *Additions and Deletions Report* that notes added information as well as revisions to the standard form text is available from the author and should be reviewed. A vertical line in the left margin of this document indicates where the author has added necessary information and where the author has added to or deleted from the original AIA text.

This document has important legal consequences. Consultation with an attorney is encouraged with respect to its completion or modification.

The parties should complete A101®-2017, Exhibit A, Insurance and Bonds, contemporaneously with this Agreement. AIA Document A201®-2017, General Conditions of the Contract for Construction, is adopted in this document by reference. Do not use with other general conditions unless this document is modified.

Init.

User Notes:

**TABLE OF ARTICLES**

- 1 THE CONTRACT DOCUMENTS
- 2 THE WORK OF THIS CONTRACT
- 3 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION
- 4 CONTRACT SUM
- 5 PAYMENTS
- 6 DISPUTE RESOLUTION
- 7 TERMINATION OR SUSPENSION
- 8 MISCELLANEOUS PROVISIONS
- 9 ENUMERATION OF CONTRACT DOCUMENTS

**EXHIBIT A INSURANCE AND BONDS**

**ARTICLE 1 THE CONTRACT DOCUMENTS**

The Contract Documents consist of this Agreement, Conditions of the Contract (General, Supplementary, and other Conditions), Drawings, Specifications, Addenda issued prior to execution of this Agreement, other documents listed in this Agreement, and Modifications issued after execution of this Agreement, all of which form the Contract, and are as fully a part of the Contract as if attached to this Agreement or repeated herein. The Contract represents the entire and integrated agreement between the parties hereto and supersedes prior negotiations, representations, or agreements, either written or oral. An enumeration of the Contract Documents, other than a Modification, appears in Article 9.

**ARTICLE 2 THE WORK OF THIS CONTRACT**

The Contractor shall fully execute the Work described in the Contract Documents, except as specifically indicated in the Contract Documents to be the responsibility of others.

**ARTICLE 3 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION**

**§ 3.1** The date of commencement of the Work shall be:

*(Check one of the following boxes.)*

- The date of this Agreement.
- A date set forth in a notice to proceed issued by the Owner.
- Established as follows:  
*(Insert a date or a means to determine the date of commencement of the Work.)*

If a date of commencement of the Work is not selected, then the date of commencement shall be the date of this Agreement.

**§ 3.2** The Contract Time shall be measured from the date of commencement of the Work.

**§ 3.3 Substantial Completion**

**§ 3.3.1** Subject to adjustments of the Contract Time as provided in the Contract Documents, the Contractor shall achieve Substantial Completion of the entire Work:

*(Check one of the following boxes and complete the necessary information.)*

Init.

[ ] Not later than ( ) calendar days from the date of commencement of the Work.

[X] By the following date: February 1, 2021

§ 3.3.2 Subject to adjustments of the Contract Time as provided in the Contract Documents, if portions of the Work are to be completed prior to Substantial Completion of the entire Work, the Contractor shall achieve Substantial Completion of such portions by the following dates:

Portion of Work	Substantial Completion Date
-----------------	-----------------------------

§ 3.3.3 If the Contractor fails to achieve Substantial Completion as provided in this Section 3.3, liquidated damages, if any, shall be assessed as set forth in Section 4.5.

#### ARTICLE 4 CONTRACT SUM

§ 4.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor's performance of the Contract. The Contract Sum shall be Six hundred twenty three thousand (\$ 623,000.00 ), plus City of Yakima sales tax, subject to additions and deductions as provided in the Contract Documents.

#### § 4.2 Alternates

§ 4.2.1 Alternates, if any, included in the Contract Sum:

Item	Price
None	\$

§ 4.2.2 Subject to the conditions noted below, the following alternates may be accepted by the Owner following execution of this Agreement. Upon acceptance, the Owner shall issue a Modification to this Agreement. (Insert below each alternate and the conditions that must be met for the Owner to accept the alternate.)

Item	Price	Conditions for Acceptance
None		

§ 4.3 Allowances, if any, included in the Contract Sum: (Identify each allowance.)

Item	Price
None	

§ 4.4 Unit prices, if any:

(Identify the item and state the unit price and quantity limitations, if any, to which the unit price will be applicable.)

Item	Units and Limitations	Price per Unit (\$0.00)
None		

§ 4.5 Liquidated damages, if any:

(Insert terms and conditions for liquidated damages, if any.)

Liquidated damages of \$500.00 per day after February 1, 2021 for Substantial Completion and \$500.00 per day after February 15, 2021 for Final Completion

§ 4.6 Other:

(Insert provisions for bonus or other incentives, if any, that might result in a change to the Contract Sum.)

Init.

## ARTICLE 5 PAYMENTS

### § 5.1 Progress Payments

§ 5.1.1 Based upon Applications for Payment submitted to the Architect by the Contractor and Certificates for Payment issued by the Architect, the Owner shall make progress payments on account of the Contract Sum to the Contractor as provided below and elsewhere in the Contract Documents.

§ 5.1.2 The period covered by each Application for Payment shall be one calendar month ending on the last day of the month, or as follows:

§ 5.1.3 Provided that an Application for Payment is received by the Architect not later than the 25th day of a month, the Owner shall make payment of the amount certified to the Contractor not later than the last day of the following month. If an Application for Payment is received by the Architect after the application date fixed above, payment of the amount certified shall be made by the Owner not later than sixty-one ( 61 ) days after the Architect receives the Application for Payment.

*(Federal, state or local laws may require payment within a certain period of time.)*

§ 5.1.4 Each Application for Payment shall be based on the most recent schedule of values submitted by the Contractor in accordance with the Contract Documents. The schedule of values shall allocate the entire Contract Sum among the various portions of the Work. The schedule of values shall be prepared in such form, and supported by such data to substantiate its accuracy, as the Architect may require. This schedule of values shall be used as a basis for reviewing the Contractor's Applications for Payment.

§ 5.1.5 Applications for Payment shall show the percentage of completion of each portion of the Work as of the end of the period covered by the Application for Payment.

§ 5.1.6 In accordance with AIA Document A201™-2017, General Conditions of the Contract for Construction, and subject to other provisions of the Contract Documents, the amount of each progress payment shall be computed as follows:

§ 5.1.6.1 The amount of each progress payment shall first include:

- .1 That portion of the Contract Sum properly allocable to completed Work;
- .2 That portion of the Contract Sum properly allocable to materials and equipment delivered and suitably stored at the site for subsequent incorporation in the completed construction, or, if approved in advance by the Owner, suitably stored off the site at a location agreed upon in writing; and
- .3 That portion of Construction Change Directives that the Architect determines, in the Architect's professional judgment, to be reasonably justified.

§ 5.1.6.2 The amount of each progress payment shall then be reduced by:

- .1 The aggregate of any amounts previously paid by the Owner;
- .2 The amount, if any, for Work that remains uncorrected and for which the Architect has previously withheld a Certificate for Payment as provided in Article 9 of AIA Document A201-2017;
- .3 Any amount for which the Contractor does not intend to pay a Subcontractor or material supplier, unless the Work has been performed by others the Contractor intends to pay;
- .4 For Work performed or defects discovered since the last payment application, any amount for which the Architect may withhold payment, or nullify a Certificate of Payment in whole or in part, as provided in Article 9 of AIA Document A201-2017; and
- .5 Retainage withheld pursuant to Section 5.1.7.

### § 5.1.7 Retainage

§ 5.1.7.1 For each progress payment made prior to Substantial Completion of the Work, the Owner may withhold the following amount, as retainage, from the payment otherwise due:

*(Insert a percentage or amount to be withheld as retainage from each Application for Payment. The amount of retainage may be limited by governing law.)*

five percent (5%)

Init.

§ 5.1.7.1.1 The following items are not subject to retainage:  
(Insert any items not subject to the withholding of retainage, such as general conditions, insurance, etc.)

§ 5.1.7.2 Reduction or limitation of retainage, if any, shall be as follows:  
(If the retainage established in Section 5.1.7.1 is to be modified prior to Substantial Completion of the entire Work, including modifications for Substantial Completion of portions of the Work as provided in Section 3.3.2, insert provisions for such modifications.)

§ 5.1.7.3 Except as set forth in this Section 5.1.7.3, upon Substantial Completion of the Work, the Contractor may submit an Application for Payment that includes the retainage withheld from prior Applications for Payment pursuant to this Section 5.1.7. The Application for Payment submitted at Substantial Completion shall not include retainage as follows:  
(Insert any other conditions for release of retainage upon Substantial Completion.)

§ 5.1.8 If final completion of the Work is materially delayed through no fault of the Contractor, the Owner shall pay the Contractor any additional amounts in accordance with Article 9 of AIA Document A201-2017.

§ 5.1.9 Except with the Owner's prior approval, the Contractor shall not make advance payments to suppliers for materials or equipment which have not been delivered and stored at the site.

## § 5.2 Final Payment

§ 5.2.1 Final payment, constituting the entire unpaid balance of the Contract Sum, shall be made by the Owner to the Contractor when

- .1 the Contractor has fully performed the Contract except for the Contractor's responsibility to correct Work as provided in Article 12 of AIA Document A201-2017, and to satisfy other requirements, if any, which extend beyond final payment; and
- .2 a final Certificate for Payment has been issued by the Architect.

§ 5.2.2 The Owner's final payment to the Contractor shall be made no later than 30 days after the issuance of the Architect's final Certificate for Payment, or as follows:

Final Certificate for Payment is contingent upon receipt by the Architect of all work listed in Section 01700 Project Closeout which comprises 4% of the total work.

## § 5.3 Interest

Payments due and unpaid under the Contract shall bear interest from the date payment is due at the rate stated below, or in the absence thereof, at the legal rate prevailing from time to time at the place where the Project is located.

(Insert rate of interest agreed upon, if any.)

10 % ten percent per annum

## ARTICLE 6 DISPUTE RESOLUTION

### § 6.1 Initial Decision Maker

The Architect will serve as the Initial Decision Maker pursuant to Article 15 of AIA Document A201-2017, unless the parties appoint below another individual, not a party to this Agreement, to serve as the Initial Decision Maker.

(If the parties mutually agree, insert the name, address and other contact information of the Initial Decision Maker, if other than the Architect.)

Init.

**§ 6.2 Binding Dispute Resolution**

For any Claim subject to, but not resolved by, mediation pursuant to Article 15 of AIA Document A201–2017, the method of binding dispute resolution shall be as follows:

*(Check the appropriate box.)*

- Arbitration pursuant to Section 15.4 of AIA Document A201–2017
- Litigation in a court of competent jurisdiction
- Other *(Specify)*

If the Owner and Contractor do not select a method of binding dispute resolution, or do not subsequently agree in writing to a binding dispute resolution method other than litigation, Claims will be resolved by litigation in a court of competent jurisdiction.

**ARTICLE 7 TERMINATION OR SUSPENSION**

**§ 7.1** The Contract may be terminated by the Owner or the Contractor as provided in Article 14 of AIA Document A201–2017.

**§ 7.1.1** If the Contract is terminated for the Owner’s convenience in accordance with Article 14 of AIA Document A201–2017, then the Owner shall pay the Contractor a termination fee as follows:

*(Insert the amount of, or method for determining, the fee, if any, payable to the Contractor following a termination for the Owner’s convenience.)*

**§ 7.2** The Work may be suspended by the Owner as provided in Article 14 of AIA Document A201–2017.

**ARTICLE 8 MISCELLANEOUS PROVISIONS**

**§ 8.1** Where reference is made in this Agreement to a provision of AIA Document A201–2017 or another Contract Document, the reference refers to that provision as amended or supplemented by other provisions of the Contract Documents.

**§ 8.2** The Owner’s representative:

*(Name, address, email address, and other information)*

Scott Burby, Project Manager  
Yakima County Facilities  
(509) 574-2402 - Office  
(509) 388-4072 - Cellular

**§ 8.3** The Contractor’s representative:

*(Name, address, email address, and other information)*

Matt Sevigny  
M Sevigny Construction, Inc.  
1212 N. 16<sup>th</sup> Avenue, #1  
Yakima, WA 98902

Init.



§ 8.4 Neither the Owner's nor the Contractor's representative shall be changed without ten days' prior notice to the other party.

**§ 8.5 Insurance and Bonds**

§ 8.5.1 The Contractor shall purchase and maintain insurance as set forth in Supplemental Conditions, Section 00800, Article 11: Insurance & Bonds. Further, the Contractor's insurance coverage shall be primary insurance as respects those who are Additional Insureds under this agreement. Any insurance, self-insurance or insurance pool coverage maintained the by the County shall be in excess of the Contractor's insurance and shall not contribute to it.

§ 8.5.2 The Contractor shall provide bonds as set forth in AIA Document A101™-2017 Exhibit A, and elsewhere in the Contract Documents.

§ 8.6 Notice in electronic format, pursuant to Article 1 of AIA Document A201-2017, may be given in accordance with AIA Document E203™-2013, Building Information Modeling and Digital Data Exhibit, if completed, or as otherwise set forth below:

*(If other than in accordance with AIA Document E203-2013, insert requirements for delivering notice in electronic format such as name, title, and email address of the recipient and whether and how the system will be required to generate a read receipt for the transmission.)*

**§ 8.7 Other provisions:**

§ 8.7.1 Indemnification – Contractor's Waiver of Employer's Immunity under Title 51 RCW.

Contractor intends that its indemnification, defense, and hold harmless obligations set forth in this contract shall operate with full effect regardless of any provision to the contrary in Title 51 RCW, Washington's Industrial Insurance Act. Accordingly, with respect to any action brought by any employee of the Contractor against the County and its officers, employees, agents, and volunteers, Contractor specifically and to the fullest extent allowed by law waives any immunity granted under Title 51 RCW. The parties have mutually negotiated this waiver. Contractor shall similarly require that its subcontractors, and anyone directly or indirectly employed or hired by Contractor, and anyone for whose acts Contractor may be liable in connection with its performance of this Agreement to comply with the terms of this paragraph, waive any immunity granted under Title 51 RCW, respect to any action brought by any employee of the subcontractor against the County or any of its officers, employees, agents, and volunteers. The provisions of this section shall survive the expiration or termination of this Agreement.

**ARTICLE 9 ENUMERATION OF CONTRACT DOCUMENTS**

§ 9.1 This Agreement is comprised of the following documents:

- .1 AIA Document A101™-2017, Standard Form of Agreement Between Owner and Contractor
- .2 AIA Document A101™-2017, Exhibit A, Insurance and Bonds
- .3 AIA Document A201™-2017, General Conditions of the Contract for Construction
- .4 AIA Document E203™-2013, Building Information Modeling and Digital Data Exhibit, dated as indicated below:  
*(Insert the date of the E203-2013 incorporated into this Agreement.)*

.5 Drawings

Number	Title	Date
See Attachment "B"	Drawing Index	April 30, 2020

.6 Specifications

Section	Title	Date	Pages
See Attachment "A"	Construction Specifications Index	April 30, 2020	2

Init.

.7 Addenda, if any:

Number	Date	Pages
One	May 14, 2020	2

Portions of Addenda relating to bidding or proposal requirements are not part of the Contract Documents unless the bidding or proposal requirements are also enumerated in this Article 9.

.8 Other Exhibits:

(Check all boxes that apply and include appropriate information identifying the exhibit where required.)

AIA Document E204™–2017, Sustainable Projects Exhibit, dated as indicated below: (Insert the date of the E204-2017 incorporated into this Agreement.)

The Sustainability Plan:

Title	Date	Pages
-------	------	-------

Supplementary and other Conditions of the Contract:



Document	Title	Date	Pages
0800	Supplementary Conditions	April 30, 2020	14

.9 Other documents, if any, listed below:

(List here any additional documents that are intended to form part of the Contract Documents. AIA Document A201™–2017 provides that the advertisement or invitation to bid, Instructions to Bidders, sample forms, the Contractor’s bid or proposal, portions of Addenda relating to bidding or proposal requirements, and other information furnished by the Owner in anticipation of receiving bids or proposals, are not part of the Contract Documents unless enumerated in this Agreement. Any such documents should be listed here only if intended to be part of the Contract Documents.)

This Agreement entered into as of the day and year first written above.

\_\_\_\_\_  
OWNER (Signature)  
\_\_\_\_\_  
(Printed name and title)

  
\_\_\_\_\_  
CONTRACTOR (Signature)  
  
\_\_\_\_\_  
(Printed name and title)

Init.  
/

# Additions and Deletions Report for AIA® Document A101® – 2017

This Additions and Deletions Report, as defined on page 1 of the associated document, reproduces below all text the author has added to the standard form AIA document in order to complete it, as well as any text the author may have added to or deleted from the original AIA text. Added text is shown underlined. Deleted text is indicated with a horizontal line through the original AIA text.

Note: This Additions and Deletions Report is provided for information purposes only and is not incorporated into or constitute any part of the associated AIA document. This Additions and Deletions Report and its associated document were generated simultaneously by AIA software at 15:47:17 ET on 06/02/2020.

PAGE 1

AGREEMENT made as of the 9th day of June in the year Two thousand twenty

...

Yakima County  
128 N. 2<sup>nd</sup> Street  
Yakima, WA 98901

...

M Sevigny Construction, Inc.  
1212 N. 16<sup>th</sup> Avenue, #1  
Yakima, WA 98902

...

SunDome Improvements  
2020-2021 Capital Improvements  
State Fair Park

...

BORArchitecture, pllc  
1320 North 16<sup>th</sup> Avenue, Suite C  
Yakima, WA 98902

PAGE 2

A date set forth in a notice to proceed issued by the Owner.

PAGE 3

By the following date: February 1, 2021

...

§ 4.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor's performance of the Contract. The Contract Sum shall be Six hundred twenty three thousand (\$ 623,000.00 ), plus City of Yakima sales tax, subject to additions and deductions as provided in the Contract Documents.

...

None

\$

...

None

...

None

...

None

...

Liquidated damages of \$500.00 per day after February 1, 2021 for Substantial Completion and \$500.00 per day after February 15, 2021 for Final Completion

**PAGE 4**

§ 5.1.3 Provided that an Application for Payment is received by the Architect not later than the 25th day of a month, the Owner shall make payment of the amount certified to the Contractor not later than the last day of the following month. If an Application for Payment is received by the Architect after the application date fixed above, payment of the amount certified shall be made by the Owner not later than sixty-one ( 61 ) days after the Architect receives the Application for Payment.

...

five percent (5%)

**PAGE 5**

Final Certificate for Payment is contingent upon receipt by the Architect of all work listed in Section 01700 Project Closeout which comprises 4% of the total work.

...

10 % ten percent per annum

**PAGE 6**

[  ] Arbitration pursuant to Section 15.4 of AIA Document A201-2017

...

Scott Burby, Project Manager

Yakima County Facilities

(509) 574-2402 - Office

(509) 388-4072 - Cellular

...

Matt Seigny

M Seigny Construction, Inc.

1212 N. 16<sup>th</sup> Avenue, #1

Yakima, WA 98902

**PAGE 7**

§ 8.5.1 ~~The Owner and the Contractor shall purchase and maintain insurance as set forth in AIA Document A101™ 2017, Standard Form of Agreement Between Owner and Contractor where the basis of payment is a Stipulated Sum, Exhibit A, Insurance and Bonds, and elsewhere in the Contract Documents in Supplemental~~

Conditions, Section 00800, Article 11: Insurance & Bonds. Further, the Contractor's insurance coverage shall be primary insurance as respects those who are Additional Insureds under this agreement. Any insurance, self-insurance or insurance pool coverage maintained the by the County shall be in excess of the Contractor's insurance and shall not contribute to it.

...

**§ 8.7.1 Indemnification – Contractor's Waiver of Employer's Immunity under Title 51 RCW.**  
Contractor intends that its indemnification, defense, and hold harmless obligations set forth in this contract shall operate with full effect regardless of any provision to the contrary in Title 51 RCW, Washington's Industrial Insurance Act. Accordingly, with respect to any action brought by any employee of the Contractor against the County and its officers, employees, agents, and volunteers, Contractor specifically and to the fullest extent allowed by law waives any immunity granted under Title 51 RCW. The parties have mutually negotiated this waiver. Contractor shall similarly require that its subcontractors, and anyone directly or indirectly employed or hired by Contractor, and anyone for whose acts Contractor may be liable in connection with its performance of this Agreement to comply with the terms of this paragraph, waive any immunity granted under Title 51 RCW, respect to any action brought by any employee of the subcontractor against the County or any of its officers, employees, agents, and volunteers. The provisions of this section shall survive the expiration or termination of this Agreement.

...

See Attachment "B"                      Drawing Index                      April 30, 2020

...

See Attachment "A"                      Construction                      April 30, 2020    2  
Specifications Index

**PAGE 8**

One    May 14, 2020                      2

...

Supplementary and other Conditions of the Contract:

...

0800    Supplementary                      April 30, 2020    14  
Conditions

## **Certification of Document's Authenticity**

**AIA® Document D401™ – 2003**

I, \_\_\_\_\_, hereby certify, to the best of my knowledge, information and belief, that I created the attached final document simultaneously with its associated Additions and Deletions Report and this certification at 15:47:17 ET on 06/02/2020 under Order No. 5595816797 from AIA Contract Documents software and that in preparing the attached final document I made no changes to the original text of AIA® Document A101™ – 2017, Standard Form of Agreement Between Owner and Contractor where the basis of payment is a Stipulated Sum, as published by the AIA in its software, other than those additions and deletions shown in the associated Additions and Deletions Report.

  
\_\_\_\_\_  
(Signed)

*Vice president*  
\_\_\_\_\_  
(Title)

*6/3/2020*  
\_\_\_\_\_  
(Dated)

**GENERAL**

G101	GENERAL INFO & PROJ. DATA
G102	ACCESSIBLE INFORMATION
G103	ACCESSIBLE INFORMATION
G104	ACCESSORY MOUNTING HEIGHTS

**ARCHITECTURAL**

A001	SITE PLAN
A101	FLOOR PLANS
A102	ENLARGED PLANS
A103	ENLARGED PLANS
A104	ROOF PLAN
A141	LEVEL 1 RCP
A142	LEVEL 2 (MEZZANINE) RCP
A143	UPPER LEVEL - RCP
A301	BUILDING SECTION & DETAILS
A601	INTERIOR ELEVATIONS
A602	PHOTO INTERIOR ELEVATIONS
A603	INTERIOR ELEVATIONS

**MECHANICAL**

M101	SUNDOME HVAC PLAN
M102	SUNDOME PLUMBING PLANS
M103	SUNDOME EQUIPMENT SCHEDULES

**ELECTRICAL**

E100	ELECTRICAL SYMBOL SCHEDULE
E101	SCHEDULES AND DETAILS
E102	LIGHTING FIXTURE SCHEDULE
E103	ELECTRICAL DETAILS
E201	DEMOLITION LIGHTING PLAN FIRST FLOOR - NORTHWEST QUAD.
E202	DEMOLITION LIGHTING PLAN FIRST FLOOR - NORTHEAST QUAD.
E203	DEMOLITION LIGHTING PLAN FIRST FLOOR - SOUTHEAST QUAD.
E204	DEMOLITION LIGHTING PLAN FIRST FLOOR - SOUTHWEST QUAD.
E205	DEMOLITION LIGHTING PLAN FIRST FLOOR - NORTH AREA
E206	DEMOLITION LIGHTING PLAN - CENTER AREA
E207	HVAC PLANS - NORTH ROOF AREA
E208	ELECTRICAL PLANS - NORTH MEZZANINE
E209	MODIFIED LIGHTING PLAN FIRST FLOOR - NORTHWEST QUAD.
E210	MODIFIED LIGHTING PLAN FIRST FLOOR - NORTHEAST QUAD.
E211	MODIFIED LIGHTING PLAN FIRST FLOOR - SOUTHEAST QUAD.
E212	MODIFIED LIGHTING PLAN FIRST FLOOR - SOUTHWEST QUAD.
E213	MODIFIED LIGHTING PLAN FIRST FLOOR - NORTH AREA
E214	MODIFIED LIGHTING PLAN - CENTER AREA
E215	LIGHTING CONTROL PLANS