September 3, 2008

ATTENTION: ALL BIDDERS AND PLAN HOLDERS

RE: E 3307 – 2008 Crushing and Stockpiling Project, Summitview Quarry

ADDENDUM NO. 2

You are hereby notified that the plans and specifications for the above referenced project are amended as explained below.

The Special Provisions section of the Contract Specifications are revised as follows:

1-08.5 Time For Completion

(*.*)

Section 1-08.5 is supplemented with the following:

This project shall be completed within 35 working days.

All bidders shall be required to furnish the County Engineer with evidence of the receipt of this Addendum. This Addendum shall be incorporated in and made a part of the contract when awarded and formally executed.

Gary Ekstedt, P.E.
County Engineer