March 12, 2012

ATTENTION: ALL BIDDERS AND PLAN HOLDERS

RE: SP 3412 – Cheyne Transfer Station

ADDENDUM NO. 1

You are hereby notified that the plans and specifications for the above referenced project are amended as explained below.

The Contract Plans are revised as follows:

Plan Sheet 00C-26 of the ½ sized plans was printed in the wrong scale.

In order to incorporate the above noted change into this project, remove the existing Plan Sheet 00C-26 and insert Plan Sheet 00C26.

All bidders shall be required to furnish the Yakima County Engineer with evidence of the receipt of this Addendum. This Addendum shall be incorporated in and made a part of the contract when awarded and formally executed.

Gary Ekstedt, P.E.
County Engineer